


FDP Form 10a - Bid Results on Civil Works


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Aringay, La Union
1st Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
	NMF INFRA 2020-01	Construction of Multi-Purpose Drying Pavement	498,743.44	Brgy. San Juan East	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	489,464.06	January 24, 2020	Twelve Calendar Days
	NMF INFRA 2020-02	Construction of Farm to Market Road	998,792.81	Sitio Tagaytay, San Juan West	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	992,320.50	January 24, 2020	Fourteen Calendar Days
	NMF INFRA 2020-04	Construction of Farm to Market Road	2,998,496.81	Brgy. Pangao-aon West (Purok 2)	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	2,975,209.79	February 5, 2020	Thirty Three Calendar Days
	NMF INFRA 2020-05	Construction of Farm to Market Road	1,497,040.78	Sitio Sapsapang, San Juan West	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	1,485,900.94	February 5, 2020	Nineteen Calendar Days
	NMF INFRA 2020-06	Construction of Farm to Market Road with Slope Protection	399,042.98	San Simon East	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	390,573.75	January 24, 2020	Twelve Calendar Days
	NMF INFRA 2020-07	Maintenance of Roads	401,231.25	Brgy. Sta. Cecilia	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	394,931.25	January 31, 2020	Fourteen Calendar Days
	NMF INFRA 2020-08	Installation of Street Lights (Solar)	414,330.00	Municipal Hall & Market & Portion of National Highway	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	409,513.13	January 31, 2020	Thirty Three Calendar Days
	NMF INFRA 2020-09	Improvement of Heath Station	299,473.13	Brgy. San Eugenio	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	295,929.38	February 14, 2020	Twenty Calendar Days
	NMF INFRA 2020-10	Improvement of Farmers Multi-Purpose Building	500,000.00	Brgy. Alaska	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	492,515.63	February 14, 2020	Thirty Nine Calendar Days
	NMF INFRA 2020-11	Construction of Farmers Multi-Purpose Building	2,000,000.00	Brgy. Sta. Lucia	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	1,984,729.06	February 26, 2020	Sixty One Calendar Days
	NMF INFRA 2020-12	Construction of Farmers Multi-Purpose Hall	2,000,000.00	Brgy. Pangao-aon East Centro	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	1,992,453.13	February 26, 2020	Sixty One Calendar Days
	NMF INFRA 2020-15	Construction of Slope Protection	499,209.38	Brgy. San Benito Norte (Purok 2, Laud & Daya)	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	495,993.75	March 6, 2020	Seventeen Calendar Days
	NMF INFRA 2020-16	Construction of Road Pavement	999,744.38	Brgy. San Simon West, Purok 2	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	990,405.94	March 6, 2020	Seventeen Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


CRESEÑCIA CARIÑO
BAC Secretariat Head


ENGR. NEMESIO M. FRIGILLANA
BAC Chairperson

FDP Form 10b - Bid Results on Goods and Services


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of Philippines
GOODS AND SERVICES BID-OUT

Province, City or Municipality: Aringay, La Union
1st Quarter, CY 2020

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
NMF GOODS 2020-01	Office Supplies	608,773.31	L.U. Morning Star Enterprises	Severino D. Navalta, San Fernando City, La Union	607,234.60	February 14, 2020

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


CREENCIA CARIÑO
BAC Secretariat Head


ENGR. NEMESIO M. FRIGILLANA
BAC Chairperson

FDP Form 10c - Bid Results on Consulting Services


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CONSULTING SERVICES BID-OUT

Province, City or Municipality: Aringay, La Union
1st Quarter, CY 2020

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
		None							

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


CRESENCIA CARIÑO
BAC Secretariat Head


ENGR. NEMESIO M. FRIGLLANA
BAC Chairperson