

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines  
CIVIL WORKS BID-OUT  
Province, City or Municipality: Aringay, La Union  
3rd Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
	NMF INFRA 2020-26	Expansion of AWSS Water Lines	499,791.60	along Sta. Lucia - Samara	0	,	-	July 3, 2020	Twenty Four Calendar Days
	NMF INFRA 2020-27	Construction of Farm to Market Road	499,681.88	Salapac, Poblacion	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	492,810.63	July 3, 2020	Fourteen Calendar Days
	NMF INFRA 2020-28	Construction of Slope Protection	794,436.56	Dulao Creek, Dulao	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	790,361.25	July 3, 2020	Sixteen Calendar Days
	NMF INFRA 2020-28	Construction of Slope Protection	794,436.56	Dulao Creek, Dulao	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	790,361.25	July 3, 2020	Sixteen Calendar Days
	NMF INFRA 2020-29	Construction of Farm to Market Road	1,032,667.88	Sitio Riverside, San Juan East	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	1,029,155.63	July 15, 2020	Fifteen Calendar Days
	NMF INFRA 2020-30	Construction of Slope Protection	1,500,000.00	Zone 1, San Eugenio	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	1,494,215.63	July 15, 2020	Twenty Nine Calendar Days
	NMF INFRA 2020-31	Construction of Slope Protection	427,000.00	Zone 1, San Eugenio Creek, San Eugenio	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	422,511.08	August 7, 2020	Twenty Three Calendar Days
	NMF INFRA 2020-32	Improvement of Child Development Center	299,656.88	Sta. Cecilia	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	288,671.25	August 7, 2020	Sixteen Calendar Days
	NMF INFRA 2020-33	Improvement of Farmer's Multi-Purpose Building	299,374.69	San Juan East	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	293,107.50	August 7, 2020	Twenty One Calendar Days
	NMF INFRA 2020-34	Improvement of RHU Annex	2,000,000.00	Municipal Compound, Poblacion	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	1,993,163.44	August 19, 2020	Eighty One Calendar Days
	NMF INFRA 2020-35	Construction of Waste Water Facility	2,500,000.00	Public Market, San Benito Sur	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	2,485,653.66	August 19, 2020	Twenty Eight Calendar Days
	NMF INFRA 2020-36	Rehabilitation of Water Treatment System for Turbidity Removal	1,580,900.00	Salapac, Poblacion	MEP Construction	Engr. Eduardo M. Pulmano, Baguio City	1,580,000.00	August 19, 2020	Sixty Calendar Days
	NMF INFRA 2020-37	Expansion of AWSS Water Lines	775,000.00	along Sta. Lucia-Samara, San Benito Sur & San Benito Norte	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	769,986.00	August 28, 2020	Twenty Six Calendar Days
	NMF INFRA 2020-38	Repair & Maintenance of Slope Protection & other Infrastructure	500,000.00	Sitio Calimban, Gallano	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	492,384.38	August 28, 2020	Eighteen Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
SAMSON VILLAROSA  
BAC Secretariat

  
ENGR. NEMESIO M. FRIGILANA  
BAC Chairperson

FDP Form 10b - Bid Results on Goods and Services


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


Republic of Philippines  
GOODS AND SERVICES BID-OUT

Province, City or Municipality: Aringay, La Union  
3rd Quarter, CY 2020

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
NMF GOODS 2020-06	Office Supplies	2,500,000.00	Toyota Dagupan City, Inc.	Iana Grace M. Balaba, Calasiao, Pangasinan	2,500,000.00	August 24, 2020
NMF GOODS 2020-07	Office Supplies	2,300,000.00	Toyota Dagupan City, Inc.	Iana Grace M. Balaba, Calasiao, Pangasinan	2,082,128.00	August 24, 2020
NMF GOODS 2020-08	Office Supplies	958,072.00	ARVI-MED PHARMA SUPPLIES	Marites S. Velasco, Binmaley, Pangasinan	788,145.00	August 12, 2020
NMF GOODS 2020-09	Office Supplies	625,000.00	ALLIED HOSPITAL SUPPLY INTERNATIONAL CORPORATION	Reynaldo Dy, Baguio City	200,000.00	August 12, 2020

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
SAMSON VILLAROSA  
BAC Secretariat

  
ENGR. NEMESIO M. FRIGILLANA  
BAC Chairperson

FDP Form 10c - Bid Results on Consulting Services


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


Republic of the Philippines  
CONSULTING SERVICES BID-OUT

Province, City or Municipality: Aringay, La Union  
3rd Quarter, CY 2020

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
		None							

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
SAMSON VILLAROSA  
 BAC Secretariat

  
ENGR. NEMESIO M. FRIGLLANA  
 BAC Chairperson