

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a - CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Aringay, La Union
1st Quarter, CY 2021

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
	NMF INFRA 2021-01	Rehabilitation of Canal	452,182.50	Public Market	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	443,493.75	January 29, 2021	Twenty One Calendar Days
	NMF INFRA 2021-02	Completion of Farm to Market Road	299,236.88	Sanyo, San Antonio	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	293,783.44	January 29, 2021	Twenty One Calendar Days
	NMF INFRA 2021-03	Construction of Slope Protection	2,999,495.63	Macadaeg, San Eugenio	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	2,989,041.56	February 19, 2021	Ninety Calendar Days
	NMF INFRA 2021-04	Construction of Multi-Purpose Building	3,499,868.20	Brgy. Sta. Rita West	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	3,488,884.88	February 19, 2021	One Hundred Twenty Four
	NMF INFRA 2021-05	Rehabilitation of School Building	699,019.13	Sta. Rita Elementary School	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	693,246.75	February 11, 2021	Thirty Nine Calendar Days
	NMF INFRA 2021-06	Improvement of Farmers Multi-Purpose Hall	499,789.50	Brgy. Macabato	LAV Construction and Supply	Percival P. Medina, San Benito Sur, Aringay, La	493,263.75	February 19, 2021	Twenty Seven Calendar Days
	NMF INFRA 2021-07	Construction of Waste Water Treatment Facility	249,742.50	Slaughterhouse	E.E. Madayag Construction	Evelyn E. Madayag, San Fernando City, La	242,392.50	February 19, 2021	Twelve Calendar Days
	NMF INFRA 2021-09	Construction of Barangay Health Station	1,499,660.79	Brgy. Manga	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	1,491,714.26	March 5, 2021	Ninety Calendar Days
	NMF INFRA 2021-10	Construction of Barangay Health Station	1,499,660.79	Aringay, La Union	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	1,490,512.41	March 5, 2021	Ninety Calendar Days
	NMF INFRA 2021-11	Construction of Barangay Health Station	1,499,660.79	Aringay, La Union	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	1,490,512.41	March 5, 2021	Ninety Calendar Days
	NMF INFRA 2021-12	Construction of Slope Protection	999,941.25	Aringay, La Union	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	993,024.38	February 26, 2021	Thirty Nine Calendar Days
	NMF INFRA 2021-13	Construction of Local Access Road	350,000.00	Aringay, La Union	LAV Construction and Supply	Percival P. Medina, San Benito Sur, Aringay, La	343,412.62	February 26, 2021	Eight Calendar Days
	NMF INFRA 2021-14	Construction of Farm to Market Road	850,000.00	Aringay, La Union	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	839,163.28	February 26, 2021	Twelve Calendar Days
	NMF INFRA 2021-15	Rehabilitation of Homeroom Economics Building	224,664.56	Aringay, La Union	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	219,991.28	February 26, 2021	Fourteen Calendar Days
	NMF INFRA 2021-16	Construction of Farm to Market Road with Slope Protection	1,748,173.18	Sitio Riverside, San Juan East	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	1,735,330.29	March 12, 2021	Twenty Five Calendar Days
	NMF INFRA 2021-17	Construction of Line Canal	1,997,762.81	San Benito Sur (Purok 6)	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	1,987,833.75	March 12, 2021	Forty Calendar Days

NMF INFRA 2021-18	Construction of Barangay Health Station	1,499,660.79	Brgy. Sto. Rosario East	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	1,490,512.41	March 12, 2021	Ninety Calendar Days
NMF INFRA 2021-19	Construction of Multi-Purpose Hall	2,999,929.49	Pingwe, Brgy. Gallano	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	2,989,648.99	March 12, 2021	Fifty Six Calendar Days
NMF INFRA 2021-20	Construction of Farm to Market Road	700,000.00	Sitio Immalog-Tramo, Basca	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	693,228.38	March 19, 2021	Ten Calendar Days
NMF INFRA 2021-21	Construction of Farm to Market Road	2,500,000.00	Sitio Immalog-Tramo, Basca	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	2,487,450.00	March 19, 2021	Fifteen Calendar Days
NMF INFRA 2021-22	Construction of Slope Protection	1,299,302.81	San Benito Norte (Laud Daya)	LAV Construction and Supply	Percival P. Medina, San Benito Sur, Aringay, La	1,290,982.88	March 19, 2021	Twenty Seven Calendar Days
NMF INFRA 2021-23	Construction of Barangay Health Station	1,499,660.79	Brgy. Sta. Rita East	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	1,491,714.26	March 19, 2021	Ninety Calendar Days
NMF INFRA 2021-24	Construction of 2-storey Multi-Purpose Hall	2,999,877.37	Brgy. Samara	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	2,990,095.04	March 31, 2021	One Hundred Eihgt Calendar
NMF INFRA 2021-25	Construction of Slope Protection	2,999,476.07	Calimban, Gallano	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	2,989,399.59	March 31, 2021	Fifty Four Calendar Days
NMF INFRA 2021-26	Rehabilitation of Farm to Market Road	2,000,000.00	Brgy. San Benito Norte (Bougainvillea Road)	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	1,989,586.44	March 31, 2021	Twenty Three Calendar Days
NMF INFRA 2021-27	Rehabilitation of Farm to Market Road	2,999,906.12	Brgy. Sta. Rita West (Centro-Side River)	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	2,987,900.19	March 31, 2021	Thirty Nine Calendar Days
NMF INFRA 2021-28	Improvement of School Multi-Purpose Hall	499,918.51	Sta. Lucia Elementary School	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	491,387.66	March 26, 2021	Four Calendar Days
NMF INFRA 2021-29	Construction of Farm to Market Road	999,050.63	San Simon East (Purok 7)	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	989,100.00	March 26, 2021	Six Calendar Days
NMF INFRA 2021-30	Widening of Farm to Market Road With Bridge	799,358.31	Brgy. San Eugenio (Zone 2)	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	790,569.15	March 26, 2021	Twenty Two Calendar Days
NMF INFRA 2021-31	Construction of Farm to Market Road	390,100.31	Parrocha Road, Sta. Lucia	LAV Construction and Supply	Percival P. Medina, San Benito Sur, Aringay, La	380,225.63	March 26, 2021	Four Calendar Days
NMF INFRA 2021-32	Construction of Farm to Market Road	399,147.75	Madarang Road, Sta. Lucia	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	389,000.63	March 26, 2021	Five Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

SAMSON VILLAROSA

BAC Secretariat Head

ENGR. NEMESIO M. FRIGILLANA

BAC Chairperson

FDP Form 10b - Bid Results on Goods and Services

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of Philippines
GOODS AND SERVICES BID-OUT

Province, City or Municipality: Aringay, La Union
1st Quarter, CY 2021

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
NMF GOODS 2021-03	Medical Supplies	911,709.90	L.U. Morning Star Enterprises	Severino D. Navalta, San Fernando City, La Union	Severino D. Navalta	February 26, 2021
NMF GOODS 2020-04	Hybrid Corn Seeds	440,000.00	V-JECS Trading	Jesusa G. Bautista, San Fernando City, La Union	Jesusa G. Bautista	March 19, 2021

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

SAMSON VILLAROSA
BAC Secretariat Head

ENGR. NEMESIO M. FRIGILLANA
BAC Chairperson

FDP Form 10c - Bid Results on Consulting Services


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CONSULTING SERVICES BID-OUT

Province, City or Municipality: Aringay, La Union
 1st Quarter, CY 2020

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
	None								

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


SAMSON VILLAROSA
BAC Secretariat Head


ENGR. NEMESIO M. FRIGILLANA
BAC Chairperson