

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Aringay, La Union
2nd Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
	NMF INFRA 2020-16	Construction of Road Pavement	999,744.38	Brgy. San Simon West, Purok 2	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	990,405.94	March 6, 2020	Seventeen Calendar Days
	NMF INFRA 2020-17	Improvement of Farmers Multi-Purpose Building	749,811.56	Brgy. San Benito Sur	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	737,375.63	June 4, 2020	Fifty Six Calendar Days
	NMF INFRA 2020-19	Construction of Road Shoulder	665,870.63	along Marcos Avenue St., Poblacion	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	658,363.13	June 4, 2020	Eighteen Calendar Days
	NMF INFRA 2020-20	Construction of Slope Protection	263,917.50	Kapugutan, San Eugenio	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	261,436.88	June 4, 2020	Seven Calendar Days
	NMF INFRA 2020-21	Construction of Line Canal	699,894.66	Sta. Rita West, Centro	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	692,855.63	June 4, 2020	Fourteen Calendar Days
	NMF INFRA 2020-22	Construction of Farm to Market Road	1,999,867.50	Sitio Lower Daeng, Macabato	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	1,988,475.00	June 16, 2020	Twenty One Calendar Days
	NMF INFRA 2020-23	Construction of 2-Storey Multi-Purpose Building	4,999,279.03	Municipal Hall Compound, Poblacion	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	4,982,700.19	June 16, 2020	One Hundred Seventy
	NMF INFRA 2020-24	Improvement of Farmers Multi-Purpose Hall	699,825.00	Brgy. Samara	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La	693,643.13	June 19, 2020	Thirty Four Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


CRESEÑCIA CARIÑO
BAC Secretariat Head


ENGR. NEMESIO M. FRIGILLANA
BAC Chairperson

FDP Form 10b - Bid Results on Goods and Services


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of Philippines
GOODS AND SERVICES BID-OUT

Province, City or Municipality: Aringay, La Union
2nd Quarter, CY 2020

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
NMF GOODS 2020-05	Office Supplies	493,676.05	L.U. Morning Star Enterprises	Severino D. Navalta, San Fernando City, La Union	492,129.30	June 19, 2020

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


CREENCIA CARIÑO
BAC Secretariat Head


ENGR. NEMESIO M. FRIGILLANA
BAC Chairperson

