

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Aringay, La Union
3rd Quarter, CY 2021

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
	NMF INFRA 2020-51	Construction of Farm to Market Road	799,518.41	Brgy. Pangao-aoan West (Purok 7)	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	793,753.02	July 9, 2021	Five Calendar Days
	NMF INFRA 2020-53	Improvement of Techno-Demo Farm Training Center (Water Source Development & Water Impounding System, Local Access Road and powerhouse)	3,158,048.82	Brgy. Pangao-aoan East	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	3,131,192.01	July 23, 2021	Forty Five Calendar Days
	NMF INFRA 2020-54	Concreting of Farm to Market Road	2,300,051.25	Sitio Salapac, Poblacion	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	2,283,756.56	July 23, 2021	Thirty Six Calendar Days
	NMF INFRA 2020-55	Provision of construction materials	1,192,342.65	for repair of different schools	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	1,185,772.50	August 6, 2021	Twenty One Calendar Days
	NMF INFRA 2020-56	Construction of Bridge	49,999,661.27	from San Juan West to San Juan East	R.A. Fanglayan (RAF) Construction Inc. & Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, Tuba, Benguet & San Eugenio, Aringay, La Union	49,927,264.63	September 10, 2021	Three Hundred One Calendar Days
	NMF INFRA 2020-57	Repair & Maintenance of Slope Protection	495,820.27	Brgy. Sta. Rita West	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	488,725.78	August 27, 2021	Eleven Calendar Days
	NMF INFRA 2020-58	Construction of Multi-purpose Drying Pavement	499,470.83	Sitio Pantar, Sta. Lucia	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	493,749.38	September 3, 2021	Nine Calendar Days
	NMF INFRA 2020-59	Construction of AWSS Operation Center & Storage Facility	999,969.25	San Benito Norte	J.B. Basallo Construction & Supplies	Jose B. Basallo, Pugo, La Union	991,166.92	September 10, 2021	Fifty Calendar Days
	NMF INFRA 2020-42	Construction of Farm to Market Road	499,677.87	Aringay, La Union	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	492,958.09	April 30, 2021	Twenty Calendar Days
	NMF INFRA 2020-43	Rehabilitation of Farm to Market Road	1,999,116.97	Aringay, La Union	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	1,990,294.51	May 21, 2021	Eight Calendar Days
	NMF INFRA 2020-44	Construction of Slope Protection	600,993.28	Aringay, La Union	Villar General Construction & Supplies	Bellaflor V. Corpuz, Pugo, La Union	595,966.82	May 28, 2021	Eleven Calendar Days
	NMF INFRA 2020-45	Construction of Slope Protection	229,090.30	Aringay, La Union	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	221,125.08	May 28, 2021	Eleven Calendar Days
	NMF INFRA 2020-46	Construction of Slope Protection	659,811.51	Aringay, La Union	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	649,503.02	May 28, 2021	Eleven Calendar Days
	NMF INFRA 2020-47	Construction of Farm to Market Road	999,929.69	Aringay, La Union	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	989,734.63	June 11, 2021	Three Calendar Days

NMF INFRA 2020-48	Construction of Farm to Market Road	1,155,599.02	Aringay, La Union	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	1,141,521.22	June 25, 2021	Twelve Calendar Days
NMF INFRA 2020-50	Improvement of Child Development Center	405,588.71	Aringay, La Union	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	399,791.75	June 25, 2021	Twenty One Calendar Days
NMF INFRA 2020-49	Improvement of Farmer's Multi-Purpose Hall	549,705.31	Aringay, La Union	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	543,242.06	June 18, 2021	Sixteen Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


 SAMSON VILLAROSA
 BAC Secretariat Head


 ENCK NEMESIO M. FRIGILANA
 BAC Chairperson

FDP Form 10b - Bid Results on Goods and Services

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


Republic of Philippines
GOODS AND SERVICES BID-OUT


Province, City or Municipality: _____ Aringay, La Union _____
 __3rd__ Quarter, CY __2021__

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
NMF GOODS 2021-13	Vehicles	636,990.50	L.U. Morning Star Enterprises	Severino D. Navalta, San Fernando City, La Union	628,558.50	July 9, 2021
NMF GOODS 2021-14	Certified Seeds	250,000.00	NB Marketing Corporation	VICTOR B.H. DY, San Fernando City, La Union	245,885.00	August 20, 2021
NMF GOODS 2021-09	Medical Equipment	900,000.00	Izzo Industrial Supply	Justino Emmanuel S. Umali, Arayat, Pampanga	898,000.00	September 3, 2021
NMF GOODS 2021-17	Medicines	300,000.00	V-JECS Trading	Jesusa G. Bautista, San Fernando City, La Union	299,760.00	September 17, 2021
NMF GOODS 2021-18	Farm Inputs	648,334.50	L.U. Morning Star Enterprises	Severino D. Navalta, San Fernando City, La Union	639,273.10	September 17, 2021
NMF GOODS 2021-05	Farm Implements	2,220,000.00	Toyota Dagupan City, Inc.	Iana Grace M. Balaba, Calasiao, Pangasinan	2,173,200.00	May 14, 2021
NMF GOODS 2021-07	Antigen Test	350,000.00	Arvi-Med Pharma Supplies	Marites S. Velasco, Binmaley, Pangasinan	106,123.50	May 28, 2021
NMF GOODS 2021-08	Antigen Test	315,000.00	Arvi-Med Pharma Supplies	Marites S. Velasco, Binmaley, Pangasinan	239,210.40	May 28, 2021

NMF GOODS 2021-06	Antigen Test	228,000.00	Seed Growers MPC of La Union	Floro Micua, San Fernando City, La Union	228,000.00	June 11, 2021
NMF GOODS 2021-10	Antigen Test	5,073,000.00	Diamond Kim Enterprises	Mana Vita V. Yu, Dagupan City	5,072,000.00	June 25, 2021
NMF GOODS 2021-11	Antigen Test	5,495,000.00	Kryptonite 6S Builders, Inc.	Rodrigo B. Burgos, San Eugenio, Aringay, La Union	5,489,000.00	June 25, 2021
NMF GOODS 2021-12	Antigen Test	600,000.00	Allied Hospital Supply International Corp.	Raynaldo Dy, Baguio City	540,000.00	June 25, 2021

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


 SAMSON VILLAROSA
 BAC Secretariat Head


 ENGR. NEMESIO M. FRIGILLANA
 BAC Chairperson

FDP Form 10c - Bid Results on Consulting Services


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


Republic of the Philippines
CONSULTING SERVICES BID-OUT

Province, City or Municipality: ___ Aringay, La Union _____
0

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
		-none-							

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


SAMSON VILLAROSA
BAC Secretariat Head


ENGR. NEMESIO M. FRIGILLANA
BAC Chairperson